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BUILDING CONSENTS 
 

A Building Consent must be obtained from the Local Council for all building work as required to 
comply with the Building Act 2004. 

 
A Building Consent is issued by the BCA (Building Consent Authority) when they are satisfied that 
the plans and specifications submitted to them show that the proposed building work will, when 
completed, comply with the New Zealand Building Code. 

 
Where a Building Consent is required, the Contractor must not commence any building work until 
the Building Consent has been obtained. The Consultant must forward the Building Consent and 
Code Compliance Certificate at the completion of the modifications to the Property Owner. 

 
The Building Consent should not be obtained until Enable New Zealand has approved the 
modification grant in writing. 

 

 

WHAT WORK REQUIRES BUILDING CONSENT? 
 

All building work requires a Building Consent, unless listed in Schedule 1 of the Building Act 2004. 
The building work must, however, still comply with the requirements of the Building Code, whether 
covered by a Building Consent or not. 

 
Here is a link to Schedule 1 of the New Zealand Building Act which has a full list of the clauses 
relating to Exempt Building Work: 
http://www.legislation.govt.nz/act/public/2004/0072/latest/DLM309339.html 

 
CODE COMPLIANCE CERTIFICATE 

 

A Code Compliance Certificate is issued by the Local Council or BCA (Building Consent Authority) 
when they are satisfied that the building work has been completed in accordance with the stamped 
approved documents used for the Building Consent approval. 

 
A Code Compliance Certificate can only be issued after a Building Consent has been issued. 

 
At the completion of the building work where a Building Consent is required the Consultant is 
responsible for notifying the BCA in writing that the building work has been completed and arrange 
for the BCA to inspect the work and issue the Code Compliance Certificate. 

 
The Consultant must forward a copy of the Building Consent and Code Compliance Certificate to 
Enable New Zealand at the completion of the modifications to the Property Owner. 

 

 

SKETCH PLANS AND SPECIFICATIONS 
 

Documents according to which building work is proposed to be constructed, altered, demolished or 
removed, consist of drawings, specifications and/or the housing modification schedules. 

 
The Assessor will consider the following points when drawing sketch plans:  

A floor plan showing the existing layout and the proposed new layout. 

http://www.legislation.govt.nz/act/public/2004/0072/latest/DLM309339.html
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   All modifications (including minor works such as rails, slide showers etc.) require an 
accurate indication of locations of those assessed for environmental changes eg. height 
and length of handrail, the position on the wall it is to be fixed to. 

 
   The Housing Manual Schedules form is to be used in conjunction with the Assessor sketch 

plans. 

 
ENABLE NEW ZEALAND HOUSING MODIFICATIONS SCHEDULES 

 

Housing Modifications Schedules are issued to all Contractors approved and registered with 
Enable New Zealand. The schedules outline the roles and responsibilities, minimum standards for 
material and workmanship and are applicable to all modification work. 
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Over the years Enable New Zealand has completed many housing modifications. These are some 
of the common issues that have been identified over the years you should be aware of. 

 

 

WATER PRESSURE 
 

In some cases low water pressure hot water cylinders will not have enough pressure to run a 
single lever mixer instead of two taps. In these cases if the water pressure needs to be upgraded 
or replaced this is a cost the property owner/client will need to fund. 
If you have a wetback fire this can also cause water pressure issues and again may need to be 
upgraded at the property owner/clients cost. 

 

 

WATER RUNOFF FROM A LEVEL ACCESS SHOWER 
 

Where a level access shower has been installed there is a chance, especially of the water is 
directed at the curtains, of water splash outside the immediate shower area. This is common and 
there are several reasons for it. One is the existing floor being out of level and running away from 
the shower area. If this is the case it will be an issue that will need to be taken up at the property 
owner/clients expense. Another remedy for this can be to place a towel or mat to stop the water. 

 

 

REPAIRS AND MAINTENANCE 
 

Due to the age and existing condition of some houses there is sometimes rotten timber or walls 
that are not level or other similar issues that are not covered by funding. If these issues are 
identified during construction it will be the property owner/clients responsibility to fund these. 

 

 

CHANGES TO PLANS AND EXTRA WORKS 
 

If you choose to change the plans during construction or deviate from them it will more than likely 
add time to the construction and could be at the property owner/client cost. 

 

 

UPGRADED OPTIONS 
 

If you choose to fit an upgraded fitting/lining/covering or piece of equipment it may add time to the 
construction process and more than likely be at the cost to the property owner/client. Any upgraded 
items should be identified before construction starts. 

 

 

REMEDIAL WORK 
 

If you have chosen the cost contribution option and there is remedial work to be completed at the 
end of the project to get compliance or sign off then this will hold up any payments. 

 

 

INCOME AND ASSET TESTING 
 

When Income and Asset Testing is undertaken the amount tested on is an estimated cost only. 
This is based on sketches provided by the Occupational Therapist and may increase or decrease 
when the final project drawings are completed. 
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ACCESS RAMP 
 

 
 

SCOPE 
 

To construct a timber ramp to provide access into the dwelling. 
 

 

PRELIMINARY & GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   The access ramp is to be constructed in the location shown on the proposed sketch plan. 
Any variations are to be approved by the Assessor and Enable New Zealand 

 

   A building consent is required if a person can fall more than 1.5 metres from the platform of 
the ramp and landing. The Contractor shall arrange to obtain all necessary consents from 
the local Territorial Authority 

 

   Where a platform exceeds 1.0 metre a compliant barrier must be constructed. 
 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense 

 

   The ramp shall be constructed by a Licensed Building Practitioner using best trade practice 
and materials. 

 

 

CARPENTRY 
 

   Protect all parts of the existing building not to be demolished or modified. Demolition work 
shall be carried out in a manner that will create as little as possible disruption to the client’s 
use of the building 

 

   The Contractor shall ensure that all framing is correctly set out, and that all necessary 
fixings are built in for hardware, plumbing and other fixtures. Supply and fix all obviously 
necessary, but not specifically mentioned, fixings and materials 

 

   The structure of the ramp must provide adequate strength and stability for all users 
 

   Grades of timber are specified in the National Grading Rules. The timber shall be free from 
shakes, loose knots, and gum streaks. Sub-standard or warped timber shall not be used 

 

   All exposed woodwork shall be machine dressed. Remove all arises, hammer bruises, 
rough and uneven patches 

 

All nails shall be punched below the exposed surface of the timber 
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   All timber shall be thoroughly seasoned or kiln dried. Framing timber shall have moisture 

content of less than 24% 
 

All timber shall be treated to NZTPA Hazard Class H3.2 and H4 Group B Specification. 

 
CONSTRUCTION 

   Refer to Engineer Design Ramp for posts in ground drawing for details of ramp construction 

   In sea spray and corrosive zones Stainless Steel bolts must be used. Galvanised decking 
nails are still permitted in these areas 

 

 

GENERAL 
 

   Windows with opening sashes over access ramp shall be fitted with restrictors to avoid 
open sashes projecting over the ramp 

 

   Allow to relocate fixtures such as hose taps, as necessary for the ramp installation. Ensure 
access is maintained to the existing gully traps and subfloor access. 

 

   Handrails are to be positioned as recommended by the Assessor 
 

   Handrails shall be shaped to provide a profile that is easily grasped by the person. The 
handrail shall be securely fixed to support posts or building to ensure it does not flex or 
move 

 

   The handrails must be continuous for the length of ramp and all junctions formed are 
smooth and secure. The handrails shall extend 300mm beyond entry and exit of ramp 

 

   The handrail is to be packed off the posts / wall or positioned so to ensure, under normal 
use, the person’s hand will not contact the post or wall or other obstructions. 

 

 

COMPLETION 
 

   Clean down all work, test and leave in a tidy condition ready for use. 
 

 

NOT INCLUDED 
 

   Funding may not cover the following: 
 

   Additional work requested by the property owner and/or client 

   Painting of the ramp and handrails 

   Repairs and Maintenance. 
 

 

QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 



Housing Modification Schedules 2013 

October 2013 

© All contents within this document are the copyrighted property of Enable New Zealand. 

page 8 

Contents may not be copied, reproduced, modified, published, uploaded, posted, transmitted or distributed in any way without the prior written consent of Enable New 
Zealand 

 

 
 

 



Housing Modification Schedules 2013 

October 2013 

© All contents within this document are the copyrighted property of Enable New Zealand. 

page 9 

Contents may not be copied, reproduced, modified, published, uploaded, posted, transmitted or distributed in any way without the prior written consent of Enable New 

Zealand 

 

 

 

 
 

EASY STEPS 
 

 
 

SCOPE 
 

   To construct timber steps to create a large tread and low rise to provide easy access into 
the dwelling. 

 

 

PRELIMINARY & GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   The easy steps are to be constructed in the location shown on the proposed sketch plans 
and summary sheet. Any variations are to be approved by the Assessor and Enable New 
Zealand 

 

   A building consent is required if a person can fall more than 1.5 metres from the easy steps 
and/or landings. The Contractor shall contact Enable New Zealand to arrange engaging a 
consultant to obtain all necessary consents from the local Territorial Authority 

 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense 

 

   The easy steps shall be constructed by a Licensed Building Practitioner using best trade 
practice and materials. 

 

 

CARPENTRY 
 

   Protect all parts of the existing building not to be demolished or modified. Demolition work 
shall be carried out in a manner that will create as little as possible disruption to the client’s 
use of the building 

 

   The structure of the easy steps must provide adequate strength and stability for all users 
 

   Grades of timber are specified in the National Grading Rules. The timber shall be free from 
shakes, loose knots, and gum streaks. Sub-standard or warped timber shall not be used 

 

   All exposed woodwork shall be machine dressed with the edges arised. Remove all 
hammer bruises, rough and uneven patches 

 

   All nails shall be punched below the surface of the timber 
 

   All timber shall be thoroughly seasoned or kiln dried. Framing timber shall have moisture 
content of less than 24% 

 

All timber shall be treated to NZTPA Hazard Class H3.2 and H4 Group B Specification. 
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CONSTRUCTION 
 

   Posts shall be 90x90mm spaced evenly at maximum 1.8 metre centres, extended through 
to support the handrail at the recommended height 

 

   Posts are to be set into a 300x300mm square 400mm deep concrete footing. Alternatively 
the posts may be attached to galvanised Bowmac connectors with bolt fixings. Any 
concrete used shall be 17.5Mpa after 28 days. All bolts in sea spray or corrosive zones 
shall be Stainless Steel 

 

   Timber bearers are to connect to the posts using 12mm diameter galvanised bolts. 
Stringers are to be fixed to the existing wall using 12mm galvanised masonry anchors. All 
bolts in sea spray or corrosive zones shall be Stainless Steel 

   The joists are to be fixed to the bearers 
 

   The surface of the treads of the easy steps and landing shall be of a non-slip finish without 
gaps, lips or uneven surface. Nails shall be punched below the ramp surface. The decking 
timber shall be 90x32mm pinus radiata tread decking, H3.2 treated and laid at right angles 
to the direction of travel 

   The entry and exit to the easy steps shall be formed with smooth thresholds avoiding 
sudden changes in level 

   The height of the top platform/landing is to align with the existing doorsill to minimise 
changes in level and an excessive up stand. 

 

 

GENERAL 
 

   Windows with opening sashes over the easy steps shall be fitted with restrictors to avoid 
open sashes projecting over the easy steps 

 

   Allow to relocate fixtures such as hose taps, as necessary for the ramp installation. Ensure 
access is maintained to the existing gully traps and subfloor access. 

 

   Handrails are to be positioned as recommended on the Assessor sketch and summary 
schedule sheet 

 

   Handrails shall be shaped to provide a profile that is easily grasped by the person. The 
handrail shall be securely fixed to support posts or building to ensure it does not flex or 
move 

 

   The handrails must be continuous for the length of ramp and all junctions formed are to be 
smooth and secure. The handrails shall extend 300mm beyond entry and exit of ramp 

 

   The handrail is to be packed off the posts/wall or positioned so to ensure, under normal 
use, the person’s hand will not contact the post or wall or other obstructions. 

 

 

COMPLETION 
 

   Clean down all work, test and leave in a tidy condition ready for use. 
 

 

NOT INCLUDED 
 

   Funding may not cover the following: 
 

o Additional work requested by the property owner and/or client 

o Painting of the easy steps and handrails 
 

o Repairs and Maintenance. 
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QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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FENCING / GATES 
 

 
 

SCOPE 
 

   To construct a timber fence(s) and gate(s) to provide an enclosed secure area on the 
property. 

 

 

FUNDING INFORMATION 
 

   Fencing and/or gates will only be purchased when the person is at risk of injury as a result 
of their disability. 

 

   The responsibilities of the Property Owner and neighbor to provide fencing for their 
properties must be considered. 

 

   Where a fence is to be purchased for a child with a disability, comparison of the needs of 
that child to that of a child without a disability must be undertaken ie. any child under five 
requires supervision and secure fencing. 

 

   The Assessor must consider the clinical aspects of the child's disability regarding future 
needs ie. is this going to be a problem in a year's time? 
The recommended fenced area must be the minimum to prevent risk or injury ie. a section 
by the road, or a small fenced area within the boundaries allowing for supervision and 
sufficient play area. 

 

   Fence rails are to be on the outside of the fence 

   Only one Gate into the safe secure area 

   Allows maximum of approximately 40 lineal metres of fencing to create a safe secure area. 
 

   The following needs to be considered when deciding the location of a suitable children’s 
play area:- 

 

o Sunny 
 

o Sheltered from the wind 

o Level 
 

o Well drained 
 

o Able to be supervised from inside, both from the kitchen and by someone using the 
telephone 

 

o Separated from water hazards 

o Separated from garden or tool shed 
 

o Separate from rubbish storage area 
 

o Separate from vehicle manoeuvring area. (Vehicle garaging or parking spaces shall 
be separated and fenced off from children’s play spaces. (NZS 4102) 

 

 

COMPLIANCE 
 

A fence over 2.5m high will require a building Consent 

Fences over 1.8/2.0 high may require a resource Consent depending on the area 
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PRELIMINARY & GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be approved by reason of ignorance of the site or 
existing site conditions 

 

   Fence(s) and gate(s) are to be constructed in the location shown on the proposed sketch 
plan. Any variations are to be approved by the Assessor and Enable New Zealand 

 

   A building consent is required if the fence exceeds two (2) metres in height above the 
supporting ground. The Contractor shall arrange to obtain all necessary consents from the 
local Territorial Authority 

 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications 

 

   If the fence is located on the legal boundary the contractor shall ensure the appropriate 
written approvals are obtained from the adjourning property owner 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards during the period of construction 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense. 

 

   The fence(s) and gate(s) shall be constructed by a licensed building practitioner using best 
trade practice and materials. 

 

 

CARPENTRY 
 

   Remove any vegetation and existing structures as required to erect the fence in a straight 
line, and/or in the position indicated. 

 

   The fence(s) and gate(s) must be constructed to provide adequate strength and stability. 
 

 

MATERIALS 
 

   Grades of timber are specified in the National Grading Rules. The timber shall be free from 
shakes, loose knots, and gum streaks. Sub-standard or warped timber shall not be used. 

 
 

   The fence(s) are to be constructed from timber using materials listed: 

o 100x100mm rough sawn timber posts (radiata pine treated to H4) 

o 100x50mm rough sawn timber rails (radiata pine treated to H3.2) 

o 150x19mm rough sawn timber palings (radiata pine treated to H3.2) 
 

o 75x50mm shaped timber capping (radiata pine treated to H3.2) 

Note: Size and type of timber components may vary in some areas. 

 

   The gate(s) are to be constructed from timber using materials listed: 
 

o 75x50mm rough sawn timber framing (radiata pine treated to H3.2) 
 

o 150x19mm rough sawn timber palings (radiata pine treated to H3.2) 
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o Hot dipped galvanised tee hinges of sufficient size to support the weight and size of the 
gate 

 

o A suitable security catch (as specified by assessment) to secure the gate. 
 

o Self closing hinges and catches must be considered and if appropriate approved by the 
Assessor. 

 
 

CONSTRUCTION 
 

   Posts shall be spaced evenly at maximum 2.4 metre centres 
 

   Posts are to be set at least 600mm into the ground and encased in concrete. Alternately the 
posts may be set at least 800mm into the ground with clean soil well rammed around it 

 

   Timber rails are to be securely fixed to the posts using 100x4.0 or 90x3.15 (gun nail) 
galvanised nails 

 

   Timber palings are to be securely fixed to the rails using 60x2.8 or 65x2.88 (gun nail) 
galvanised flat head nails 

 

   The timber capping is be grooved to sit over the top of, and fixed to the palings 

   The gate is to be constructed to match the finish of the fence 

   The gate is to be adequately constructed to prevent it slumping and hinges or connections 
failing 

 

   All exposed nails are to be punched below the surface of the timber. 
 

   All palings must be on the inside of the fence (this will make is non-climbable) 
 
 
Note: Alternate materials may be used. These need to be specified by the contractor and 
approved by Enable New Zealand. 

 

 

COMPLETION 
 

   Clean down all work, test and leave in a tidy condition ready for use. 
 

 

NOT INCLUDED 
 

Funding may not cover the following. 
 

   Additional work requested by the property owner and/or client. 

   Painting of the fence(s) and gate(s) 

   Repairs and Maintenance 
 

   Fence ‘nibs’ 
 

 

QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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CAVITY SLIDER 
 

 
 

SCOPE 
 

   To create opening and install a cavity slider. 
 

 

PRELIMINARY & GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   Install cavity slider in the locations as indicated on the proposed sketch plan. Any variations 
are to be approved by the Assessor and Enable New Zealand 

 

   A building consent is required for the installation of a cavity slider that involves structural 
alterations to a load-bearing wall. The Contractor shall contact Enable New Zealand to 
arrange engaging a consultant to obtain all necessary consents from the local Territorial 
Authority 

 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense 

 

   The installation of the cavity slider shall be constructed by Licensed Building Practitioner 
using best trade practice and materials. 

 

 

CARPENTRY 
 

   Protect all parts of the existing building not to be demolished or modified. Demolition work 
and the house modification work shall be carried out in a manner that will create as little as 
possible disruption to the client’s use of the building 

 

   Provide structural support to existing building as necessary during demolition. Support is to 
remain in place until new work is strong enough to support the existing structure 

 

   Remove section of wall as required to create opening to take cavity slider 
 

   Install lintel (as required) to support load from above opening. Lintel size to be determined 
from relevant table in NZS3604. Fit new opening studs and lintel over doorway as per 
NZS3604 (Code of practice for light timber framed buildings not requiring specific design) 

 

   Supply and install new cavity slider, door and frame. New door shall be paint grade. 
Additional cost of veneered or panel doors to be met by the owner 

 

   New door shall be of sufficient size to achieve the clear minimum clear opening width 
specified 
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   Fit appropriate hardware to the door as specified by the Occupational Therapist to meet the 
person’s need. Any queries regarding hardware or design must be confirmed by the 
Occupational Therapist. 

 

   The cavity slider shall be installed in accordance with the manufacturer’s installation 
specifications 

 

   Supply and fit skirting and trim to match existing. 
 

Replace wall linings to match existing adjacent linings 

 
PAINTING & DECORATING 

 

   Paint door and trim to match existing. Apply one sealer undercoat and two top coats as per 
the manufacturers recommendations 

   Make good the effected wall and floor area where the doorway has been widened. This 
involves tidying up the paint/wallpaper and flooring to match existing as close as possible. 

 

 

COMPLETION 
 

   Clean down all work, test and leave in a tidy condition ready for use. 
 

 

NOT INCLUDED 
 

Funding may not cover the following: 
 

   Additional work requested by the property owner and/or the client 

   Refurbishment of the whole area or room 

   Repairs and Maintenance. 
 

 

QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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DOOR WIDENING 
 

 
 

SCOPE 
 

   To widen doors to provide clear access into identified rooms. 
 

 

PRELIMINARY & GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   The doorways are to be widened to the widths specified and as located on the proposed 
sketch plan. Any variations are to be approved by the Assessor and Enable New Zealand 

 

   A building consent may be required for any door widening that involves structural 
alterations to a load-bearing wall. The Contractor shall contact Enable New Zealand to 
arrange engaging a consultant to obtain all necessary consents from the local Territorial 
Authority 

 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense 

 

   The door widening shall be constructed by Licensed Building Practitioner using best trade 
practice and materials. 

 

 

CARPENTRY 
 

   Protect all parts of the existing building that are not to be demolished. Demolition work shall 
be carried out in a manner that will create as little as possible disruption to the client’s use 
of the building 

 

   Provide structural support to existing building as necessary during demolition. Supports are 
to remain in place until new work is strong enough to support the existing structure 

 

   Remove existing door, frame and architraves as required 
 

   Cut back existing wall framing and linings to form new opening allowing installation of new 
door 

 

   Install lintel (as required) to support load from above opening. Lintel size to be determined 
from relevant table in NZS 3604. Fit new opening studs and lintel over doorway as per NZS 
3604 (Code of practice for light timber framed buildings not requiring specific design) 

 

   Supply and install new door and frame. New door shall be of a finish to match existing, 
paint grade. Additional cost of veneered and/or panel doors to be met by the property 
owner 
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   New door shall be of sufficient size to achieve clear minimum opening width as specified 
 

   Fit existing door hardware removed from existing door or new hardware as specified by the 
Occupational Therapist. Any queries regarding hardware or design must be confirmed by 
the Occupational Therapist 

 

   Supply and fit architrave, skirting and trim to match existing. 
 

Any wall linings to be replaced shall be with matching materials to adjacent areas 

 
PAINTING & DECORATING 

 

   Paint door and trim to match existing. Apply one sealer undercoat and two top coats as per 
the manufacturers recommendations 

 

   Make good the effected wall and floor area where the doorway has been widened. This 
involves tidying up the paint/wallpaper and flooring to match existing as close as possible. 

 

 

COMPLETION 
 

   Clean down all work, test and leave in a tidy condition ready for use. 
 

 

NOT INCLUDED 
 

Funding may not cover the following: 
 

   Additional work requested by the property owner and/or the client 

   Refurbishment of the whole area 

   Repairs and Maintenance 
 

 

QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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REMOVE INTERNAL WALL 
 

 

SCOPE 
 

   To remove internal timber wall to achieve open area. 
 

 

PRELIMINARY AND GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   The wall to be removed is in the location shown on the proposed sketch plan. Any 
variations are to be approved by the Assessor and Enable New Zealand 

 

   A building consent may be required for the removal of an internal wall. The Contractor shall 
contact Enable New Zealand to arrange a consultant to obtain all necessary consents from 
the Territorial Authority 

 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   The wall shall be removed and made safe by Licensed Building Practitioner using best 
trade practice and materials 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense. 

 

 

CARPENTRY 
 

   Protect all parts of the existing building not to be demolished. Demolition work shall be 
carried out in a manner that will create as little as possible disruption to the client’s use of 
the building 

 

   Provide structural support to existing building as necessary during demolition. Support is to 
remain in place until new work is strong enough to support the existing structure 

 

   Support ceiling on both sides of the wall to be removed 
 

   Remove skirtings, scotias (cornices), any doors, frame and architraves as required 

   Remove framing and linings as required to accommodate the required opening 

   Install lintel (as required) to support load from above opening. Lintel size to be determined 
from relevant table in NZS 3604. (Code of practice for light timber framed buildings not 
requiring specific design) 

 

   Trim around the opening to provide a neat and tidy finish matching the existing as close as 
possible. 

 

All work is to comply with NZS 3604 
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PAINTING 
 

   Paint trim and finishing timbers to match existing. Apply one sealer undercoat and two top 
coats as per manufacturers recommendations 

 

   Make good the affected wall and floor area where the wall has been removed. This involves 
tidying up the paint/wallpaper and flooring to match existing as close as possible. 

 

   ADDITIONAL COMPLIANCE 
 

   The Contractor shall supply and install approved smoke detectors as required to comply 
with the Building Code 

 

   The smoke detector is to be battery powered and fitted with a hush facility with a minimum 
duration of 60 seconds 

 

   The smoke detector(s) shall be located on escape routes on each level of the dwelling. On 
levels containing sleeping spaces a smoke detector is required within 3 metres of the 
bedroom door. 

 

 

COMPLETION 
 

   Clean down all work and leave in a tidy condition ready for use. 
 

 

NOT INCLUDED 
 

Funding may not cover the following: 
 

   Additional work requested by the property owner and/or client 

   Refurbishment of the whole area or room 

   Repairs and Maintenance 
 

 

QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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HANDRAILS (UNDER $600 INC GST) 
 

 
 

SCOPE 
 

   To fit handrail to existing internal walls and/or at exterior steps/ramps 
 

 

PRELIMINARY AND GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   The handrail(s) are to be installed in the location shown on the proposed sketch plans 
and Schedule Summary sheet. Any variations are to be approved by the Assessor and 
Enable New Zealand 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense 

 

   The handrail(s) shall be installed by skilled tradespeople using best trade practice 
and materials. 

 

   The handrail(s) must provide adequate strength and stability for all users 
 

   The handrail shall be securely fixed to support posts or building to ensure it does not flex 
or move or all handrails in the shower area must be stainless steel with stainless steel 
fittings. 

 

   Provide all necessary fixings as required for securely fixing the handrail 
 

   All handrails within a shower area must be stainless steel and have stainless steel 

fixings.    All handrail fixings within the house must be stainless steel. 

   Handrail(s) shall be shaped to provide a profile that is easily grasped by the person 
 

   Timber shall be free from shakes, loose knots, and gum streaks. Sub-standard or warped 
timber shall not be used 

 

   All pipe work is to be hot dipped galvanized. All cuts are to be resealed as required 
to provide protection from the weather and rust 

 

   The handrail(s) must be continuous for the length of ramp/landings and all junctions 
formed are to be smooth and secure. The handrails shall extend 300mm beyond entry 
and exit of stairs/ramp unless the Assessor omits this requirement. 

 

   The handrail(s) is to be packed off the posts or wall to ensure, under normal use, the 
person’s hand will not contact the post or wall or other obstructions. 

 

 

COMPLETION 
 

   Clean down all work and leave in a tidy condition ready for use. 
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NOT INCLUDED 
 

Funding may not cover the following: 

   Additional work requested by the property owner and/or client 

   Painting of the handrail 

Repairs and maintenance 

 
QUESTIONS 

 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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WET AREA SHOWER 
 

 

SCOPE 
 

   To remove existing bath/shower, install a wet area with level access. 
 

 

PRELIMINARY AND GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   The wet area shower is to be installed in the location shown on the proposed sketch plan 
and summary sheet. Any variation is to be approved by the Assessor and Enable New 
Zealand. 

 

   Where a building consent is required for the installation of a wet area level access shower 
and associated work the Consultant shall arrange to obtain all necessary consents from the 
local Territorial Authority 

 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense 

 

   The wet area shower and associated work is to be carried out by Licensed Building 
Practitioner using best trade practice and materials. 

 

 

DEMOLITION 
 

   Remove bath/shower, trims and linings (as required) to allow access to services and to fit 
fixing. 

 

   Protect all parts of the existing building not to be demolished. Demolition work shall be 
carried out in a manner that will create as little as possible disruption to the client’s use of 
the building 

 

   Provide structural support to existing building as necessary during demolition. Support is to 
remain in place until new work is strong enough to support the existing structure. 

 

 

MATERIALS 
 

   All concrete shall be 17.5 MPa after 28 days 
 

   Note: An approved premix product, incorporating a curing agent to hasten the drying 
process may be used 

 

   Grades of timber are specified in the National Grading Rules. The timber shall be free from 
shakes, loose knots, and gum streaks. Sub-standard or warped timber shall not be used 
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   All exposed woodwork shall be machine dressed with the edges arised. On exposed work, 

remove hammer bruises, rough and uneven patches 
 

   All nails shall be punched below the exposed surface of the timber 
 

   All timber shall be thoroughly seasoned or kiln dried. Framing timber shall have moisture 
content of less than 24% 

 
 

   All timber shall be treated as follows 
 

   Interior framing or finishing timber shall be treated to NZTPA Hazard Class H1.2 Group A 
specification 

 

   Exterior or timber in wet or damp conditions shall be treated to NZTPA Hazard Class H3.2 
and H4 Group B Specification. 

 
CONSTRUCTION 

 

   The floor in the wet area is to fall a minimum of 1:50 fall toward the waste 
 

Note: Enable New Zealand will not consider funding for levelling the existing floor outside the 
wet area. This is a repairs and maintenance issue to be addressed by the contractor with the 
property owner. 

 

 

SHOWER FLOOR 
 

   Concrete – Cut and remove or scabble the existing concrete floor in the shower area only 
and replace with new concrete with a 1:50 fall to the waste. Leave ready to take non-slip 
vinyl 

 

   Where removing the slab completely install an approved vapour barrier under the concrete 
slab and ensure that moisture will not enter the building through the floor 

 

   Timber – The flooring within the shower area shall be 17mm thick exterior grade 
construction plywood laid to provide a 1:50 four way fall to waste. Plywood shall be fixed to 
joists and perimeter solid blocking with BMA countersunk Pozidrive screws at 150mm 
centres 

 

 

EXISTING BATHROOM FLOOR (OUTSIDE OF WET AREA) 
 

   Concrete - Prepare existing floor to give smooth, even surface to take non-slip vinyl floor 
covering 

 

   Timber - fix 4.75mm substrate to floor using staples or galvanised nails at 100mm centres, 
to give smooth, even surface to take non-slip vinyl floor covering 

 

   For both concrete and timber floors the surface is to be left clean and smooth ready to take 
the non-slip safety vinyl floor covering 

 

   All framing is to be correctly set out, with all necessary fixings built in for hardware, 
plumbing and other fixtures 

   Supply and fix all obviously necessary, but not specifically mentioned, fixings and materials 

   Frame up for walls and partitions with studs at 600mm max. c/c, dwangs/nogs at 800mm 
max. c/c, full width of framing. Plates shall be in long lengths and properly fixed. Provide the 
required solid fixing to suit fittings etc. Provide trimmer studs at all openings 
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   Place a layer of approved damp proof membrane between all timbers coming into contact 
with concrete or wet areas. Damp proof membrane shall be full width of timbers and neatly 
cut for bolts and other fixings 

 

   Supply and fix an approved wet wall lining around the shower area in accordance with 
manufacturer’s instructions and recommendations. Linings to be complete with single 
length PVC edge mouldings, caps, expansion margins and bottom edge drip detail to be 
sealed in place. 

 

   Note: The wet wall linings are to be packed off the wall to provide an anti-capillary gap 
between the lining and the vinyl flooring. The wet wall linings shall extend down an appropriate 
distance to create a waterproof joint 

 

   Replacement linings to other parts of the bathroom shall be wet area 10mm gypsum board 
eg. GIB, fixed and stopped in strict accordance with the manufacturer's instructions. Linings 
to other areas shall match existing 

 

   Skirtings and trim throughout shall match existing 
 

   Allow to patch and make good all existing walls and ceilings damaged during 
reconstruction. 

 
VINYL FLOORING 

 

   Supply and installation of approved non-slip safety vinyl floor coverings 
 

   All vinyl flooring to be laid in accordance with the manufacturer’s instructions and 
recommendations for warrantee of product. 

 

   The vinyl flooring shall be finished to ensure that it provides waterproofing to comply with 
the New Zealand Building Code - Clause E3 

 

   The floor shall be fully prepared, with all imperfections made good, prior to the laying of the 
vinyl floor 

 

   Note: The flooring subcontractor shall not proceed with the laying of the vinyl flooring on 
floors with excessive falls, insecure construction or poor surface finishing 

 

   Vinyl flooring shall be installed with an adhesive deemed suitable for the purpose by the 
manufacturer. Trim neatly and sealed around all fittings, architraves, and doorjambs 

 

   Vinyl shall be set out and laid in such a manner as to keep sheet junctions to a minimum 
 

   All sheet junctions shall be heat welded. Vinyl to shower areas shall be bonded to floor with 
approved epoxy adhesive 

 

   Vinyl flooring is to be coved up shower walls at least 200mm 
 

   Corners and joints are to be as per manufactures recommendations and Instructions. 
 

   The Property Owner is to select the colour of the vinyl from the approved vinyl products. 
 

 

PLUMBING AND DRAINLAYING 
 

   All Plumbing and Drainage shall be carried out by a suitably qualified person approved 
under the Plumbers, Gasfitters and Drain layers Act 1976 

 

   Supply and install an approved easy clean shower waste outlet suitable for use with vinyl in 
a wet area shower. Note: The use of a standard shower waste will not be accepted 

 

   The waste outlet is to be recessed into the shower floor allowing the top of waste to align 
flush with the vinyl flooring to prevent water ponding.
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   Where new shower valve, slide rail and flexi hose are to be installed the Contractor and/or 
plumber shall confirm the suitability of the existing/specified mixer and that the existing 
plumbing system will provide sufficient water pressure/flow. If the plumbing system is 
insufficient, the Contractor shall ensure that the property owner is aware of this. Cost of 
additional work to rectify is the Property Owner’s responsibility 

 

   The new shower-mixing valve shall be compatible with the water supply system. The flexi 
hose shall have a large bore suitable to ensure there is minimal loss in water pressure/flow 

 

   Confirm heights of fittings from the Assessor’s sketch and summary schedule sheet 
 

   The hot water temperature at the sanitary fixture (shower) is to be such that it will not scald. 
Methods to achieve this are:- 

 

   Installation of an approved heat-tempering valve to the hot water supply 
 

   Fitting a shower mixer that has a temperature lock feature incorporated in it. 
 

   Note: These shower mixers may only be used where the hot and cold water supplies are 
from the same source. 

 
ELECTRICAL 

 

   Check position of existing electrical fittings. Reposition fittings, or replace with fully 
enclosed waterproof fittings as required to comply with AS/NZS 3000 (Wiring Rules) 

 

   All workmanship, materials and equipment shall as a minimum requirement, comply with 
the New Zealand Building Code G9, and all relevant regulations including the NZ Electrical 
Wiring Regulations, NZS 3000. All materials shall comply with the relevant NZ 
Specifications and where these are not available, with the relevant British Standard 
Specification 

 

   All wiring shall be concealed 
 

   Inspect and test the installation and supply the owner with a signed Energy Certificate. For 
work requiring a Building Consent a copy of the Energy Certificate shall be forwarded to the 
Local Territorial Authority. 

 

 

GLAZING 
 

   Safety glass is required to all glazing in the bathroom that is less than 1500mm above the 
abutting finished floor level or standing area of a bath/shower. 

 

   Note: Safety glass is not required where a vanity unit or a bench of a minimum height of 
760mm and a minimum width of 300mm is located in front of the window (regardless of the 
window height) 

 

   Glass shall be of the best quality, free from bubbles and other imperfections and comply 
with NZS 4223 and amendments 

 

   All glazing shall comply with the New Zealand Building Code F2 and NZS 4223 and 
amendments 

 

   Protect all glass against damage during construction 
 

   Remove all labels, spots, marks and streaks from glass leaving both sides of glass clean. 
 

 

PAINTING AND DECORATING 
 

   The work shall be carried out in accordance with the New Zealand Building Code B2 and 
NZS 7703 Painting of Buildings 
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   No painting work shall be done in dusty, wet or very damp conditions. 
 

   All materials shall conform to the relevant NZ Standard Specifications and shall be 
delivered to the site in unbroken packages bearing the maker's brand name. All undercoats 
to be the same brand as finish coats. All materials to be of approved brands 

 

   Take adequate measure to protect work, both during and after painting. Provide trays for 
materials and wraps to protect floors and walls. Where possible door and window furniture 
and electrical fittings shall be removed prior to painting 

 

   The painter is responsible for ensuring that all surfaces are to a level 4 finish. All 
preparatory work is deemed to be included in the contract. Materials shall be the best of 
their respective kinds available, and shall be applied in accordance with the manufacturer's 
recommendations. The paint system shall be deemed suitable for its purpose by the paint 
manufacturer 

 

   The new work and the immediate area only are to be painted and/or decorated 
 

   Remove all waste materials and clean spots off glazing and other surfaces to leave the 
work clean and tidy for occupation. 

 
GENERAL 

 

   Supply and install an approved shower curtain track eg. Mactrack) sufficient height above 
floor to accommodate an approved waterproof weighted shower curtain 10 – 15mm from 
the vinyl. . The curtain track shall be positioned 100mm inside the formed wet area 

 

   Supply and install handrails as specified 
 

   All handrails shall be stainless steel and securely fixed to walls/wall framing with stainless 
steel screws 

 

   All handrails within the shower area must be stainless steel. 
 

   Confirm heights of fittings from the Wet Area Shower Assessor’s sketch and Schedule 
Summary sheet. 

 

 

COMPLIANCE 
 

   The contractor shall supply and install approved smoke detectors as required to comply 
with the Building Code. 

 

   The smoke detector is to be battery powered and fitted with a hush facility with a minimum 
duration of 60 seconds 

 

   The smoke detector(s) shall be located on escape routes on each level of the dwelling. On 
levels containing sleeping spaces a smoke detector is required within 3 metres of the 
bedroom door. 

 

 

COMPLETION 
 

   Clean down all work, test and leave in a tidy condition ready for use. 
 

 

NOT INCLUDED 
 

Funding will not cover the following: 
 

   Additional work requested by the property owner and/or client 

Refurbishment of the whole area and/or room 
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   Repairs and Maintenance 
 

   Upgrading of plumbing system 

Replacing of rotten material 

 

QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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SHOWER VALVE WITH FLEXI HOSE 
 

 
 

SCOPE 
 

   To install a shower mixer complete with slide rail and flexi hose (new pipe work). 
 

 

PRELIMINARY AND GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   The shower-mixing valve (complete with slide rail and flexi hose) shall be installed in the 
location shown on the proposed sketch plan and Schedule Summary sheet. Any variation is 
to be approved by the Assessor and Enable New Zealand 

 

   A building consent is required for the installation of shower where new pipe work and wall 
linings are being installed. The Contractor shall contact Enable New Zealand to arrange a 
consultant to obtain all necessary consents from the local Territorial Authority. 

 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense 

 

   The shower mixing valve and associate work shall be installed / constructed by skilled 
tradesperson using best trade practice and materials. 

 

 

CARPENTRY 
 

   Protect all parts of the existing building not to be demolished. Demolition work shall be 
carried out in a manner that will create as little as possible disruption to the client’s use of 
the building 

 

   All framing is correctly set out, and all necessary fixings built in for hardware, plumbing and 
other fixtures 

 

   Supply and fix all obviously necessary, but not specifically mentioned, fixings and materials 

   Remove existing timber trim and wall linings sufficient to install pipe work and fixings of rails 

   Supply and fix an approved wet wall lining around the bath/shower area in strict accordance 
with manufacturer instructions and recommendations, as required to provide a waterproof 
finish. Note: Horizontal sheet junctions will not be permitted. 

 

 

PLUMBING 
 

   Install pipe work from the existing hot and cold feed to the position of the shower mixing valve 
and hose outlet. All new plumbing is to be concealed behind new wall linings. Surface mounted 
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mixers are not recommended and should only be installed when requested by the Client and 
with prior written approval from the Assessor 

 

   The new shower-mixing valve shall be compatible with the water pressure supply system. The 
flexi hose shall have a large bore suitable to ensure there is minimal loss in water pressure/flow 

 

   Confirm heights of fittings from the Assessor’s sketch and Schedule Summary sheet 
 

   The hot water temperature at the sanitary fixture (shower) is to be such that it will not scald. 
Methods to achieve this are:- 

 

   Installation of an approved heat-tempering valve to the hot water supply 
 

   Fitting a shower mixer that has a temperature lock feature incorporated in it. 
 

   Note: These shower mixers may only be used where the hot and cold water supplies are 
from the same source. 

 
GENERAL 

 

   Supply and install curtain track (Mactrack) 2.0m above floor to form complete enclosure. 
 

   Supply and install weighted waterproof curtain of sufficient length to be 10mm-15mm above 
the shower/bath area to prevent water splash. 

 

   Supply and install handrails as specified 
 

   All handrails shall be securely fixed to walls/wall framing with stainless steel screws 

   Confirm heights of fittings from the Assessor’s sketch and Schedule Summary sheet. 

 
ELECTRICAL 

 

   Check position of existing electrical fittings and relocate or replace (as required) to comply 
with AS/NZS 3000 (Wiring Rules). 

 

 

GLAZING 
 

   Safety glass is required to all glazing in the bathroom that is less than 1500mm above the 
abutting finished floor level or standing area of a bath or shower. 

 

Note: Safety glass is not required, where a vanity unit or a bench of a minimum 
height of 760mm and a minimum width of 300mm is located in front of the window 
(regardless of the window height). 

 

 

ADDITIONAL COMPLIANCE 
 

The contractor shall supply and install approved smoke detectors as required to comply with the 
Building Code 

 

   The smoke detector is to be battery powered and fitted with a hush facility with a minimum 
duration of 60 seconds 

 

   The smoke detector(s) shall be located on escape routes on each level of the dwelling. On 
levels containing sleeping spaces a smoke detector is required within 3 metres of the 
bedroom door. 

 

 

COMPLETION 
 

Clean down all work, test and leave in a tidy condition ready for use. 
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NOT INCLUDED 
 

Funding may not cover the following: 
 

   Additional work requested by the property owner and/or the client 

   Refurbishment whole area and/or room 

   Repairs and Maintenance 
 

   Upgrading plumbing system 

   Water pressure 

   Replacing rotten material 
 

 

QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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SLIDE RAIL WITH FLEXI HOSE 
(UNDER $600 INC GST) 

 

 
 

SCOPE 
 

   To remove fixed shower rose and replace with slide rail with flexi-hose into existing outlet 
 

 

PRELIMINARY AND GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   The slide rail and flexi hose shall be installed in the location shown on the proposed sketch 
plans and summary sheet. Any variation is to be approved by the Assessor and Enable 
New Zealand 

 

   A building consent is required for the installation of a wet area level access shower and 
associated work. The Contractor (and one is appointed the Consultant) shall arrange to 
obtain all necessary consents from the local Territorial Authority 

 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense 

 

   The slide rail with flexi hose shall be installed by skilled trade person using best trade 
practice and materials. 

 

 

PLUMBING 
 

   Remove the existing shower rose and flange. In place of the rose, fit and seal the elbow 
attachment supplied. Screw the slide rail unit to the wall with stainless steel screws and 
attach the flexi hose and hand piece to the existing outlet 

 

   The new shower-mixing valve shall be compatible with the water pressure supply system. 
The flexi hose shall have a large bore suitable to ensure there is minimal loss in water 
pressure/flow. 

 

 

COMPLETION 
 

   Clean down all work, test and leave in a tidy condition ready for use. 
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NOT INCLUDED 
 

Funding may not cover the following: 
 

Additional work requested by the property owner and/or the client 

   Refurbishment whole area and/or room 

   Repairs and Maintenance 

   Upgrading plumbing system 

   Water Pressure 

Replacing of rotten material 

 
QUESTIONS 

 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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WATER CLOSET (WC) PAN 
 

 
 

SCOPE 
 

   To fit a new, or relocate an existing Water Closet Pan and connect to the existing waste 
water disposal system. 

 

 

PRELIMINARY AND GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   The water closet is to be installed or relocated in the location shown on the proposed 
sketch plan and summary sheet. Any variation is to be approved by the Assessor and 
Enable New Zealand 

 

   Where a building consent is required for a new installation, or relocating the existing water 
closet pan. The Contractor shall contact Enable New Zealand to arrange a consultant to 
obtain all necessary consents from the local Building Consent Authority ie. Council 

 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense 

 

   The installation of the water closet pan and associated work is to be carried out by 
Licensed Building Practitioner using best trade practice and materials. 

 

 

PLUMBING AND DRAINLAYING 
 

   All Plumbing and Drainage shall be carried out by a suitably qualified person approved 
under the Plumbers, Gasfitters and Drain layers Act 1976 

 

 

RELOCATING EXISTING 
 

   Disconnect and remove the existing toilet pan, cistern and associated pipe work.  Fit in new 
position. Extend cold water supply, soil line and fit venting as necessary to reconnect pan 
in the new position. 
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NEW 
 

 
Supply and install toilet pan, cistern and seat. Extend existing cold water supply and 
connect to cistern 

 

Make a connection into the existing sewer line or exposed soil line, extend graded pipe and 
connect to the new pan, complete with anti siphon venting as required. 

 
COMPLETION 

 

   Clean down all work, test and leave in a tidy condition ready for use. 
 

 

NOT INCLUDED 
 

Funding may not cover the following: 
 

   Additional work requested by the property owner and/or client 

   Refurbishment of the whole area and/or room 

   Installation of new water supply and waste water disposal system 

   Repairs and Maintenance 

   Upgrading of plumbing system 

   Replacing of rotten material 

 
QUESTIONS 

 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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WHEELCHAIR ACCESSIBLE 
BASIN / VANITY 

 

 
 

SCOPE 
 

   To install a basin/vanity that is wheelchair accessible. 
 

 

PRELIMINARY AND GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no extras will be given by reason of ignorance of the site or existing 
site conditions 

 

   The basin/vanity is to be positioned in the location shown on the proposed sketch plan 
prepared by the Assessor and the summary sheet. 

 

   Any variation is to be approved by the Assessor and Enable New Zealand 
 

   A building consent is not required for the installation of a basin/vanity unless being moved 
to another wall or a new installation, where new pipe work is required. The Contractor shall 
arrange to obtain all necessary consents from the local Territorial Authority 

 

   All work must comply with the Building Act, relevant clauses of the NZ Building Code and 
product manufacturer specifications. 

 

 

CARPENTRY 
 

   The basin/vanity shall be installed by skilled tradesperson using best trade practices and 
materials 

 

   Protect all parts of the existing building not to be demolished. Demolition work shall be 
carried out in a manner that will create as little as possible disruption to the client’s use of 
the building 

 

   The Contractor shall provide necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   The basin/vanity shall be securely fixed to the wall. Provide suitable fixings such as timber 
dwangs, as required to ensure it is securely fixed to the wall. 

 

   Seal top of basin/vanity to wall 
 

 

PLUMBING 
 

   Install pipe work from the existing hot and cold feed to the position of the vanity tap(s). All 
new plumbing is to be concealed 

 

   Install either the existing or fit new single lever mixer tap as specified 
 

Confirm heights of fittings from the Assessor’s sketch and Schedule Summary sheet 
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 The hot water temperature at the sanitary fixture (basin) is to be such that it will not scald. 

Methods to achieve this are: 
 

 Installation of an approved heat-tempering valve to the hot water supply 

 Fitting a basin mixer that has a temperature lock feature incorporated in it. 

Note: These basin mixers may only be used where the hot and cold water supplies are from the 
same source. 

 

 

PAINTING/FLOORING 
 

   Make good the effected wall and floor area where the vanity has been removed. This 
involves tidying up the paint/wallpaper and flooring to match existing as close as possible. 

 

 

NOT INCLUDED 
 

Funding may not cover the following: 
 

   Additional work requested by the property owner and/or the client 

   Refurbishment of the whole area and/or room 

   Repairs and Maintenance. 
 

   Upgrading of plumbing system 
 

 

QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike 
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LOW RISE PLATFORM LIFT 
(ELECTRIC LIFT – UP TO 1.000M TRAVEL) 

 

 
 

SCOPE 
 

   To construct a concrete pad to take a low-rise platform lift and timber platform to provide 
access from the lift into the dwelling. 

 

 

PRELIMINARY AND GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with sketches/drawings 
and Schedule Summary sheet provided by the Assessor and the Agreement for Contractor 
Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc, no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   The low rise platform lift and access platform is to be located and constructed in the 
location shown on the proposed sketch plan. Any variations are to be approved by the 
Assessor and Enable New Zealand 

 

   A building consent is required for all low-rise platform lifts unless exempted by the 
Territorial Authority. Written confirmation of exemption is required from the Territorial 
Authority. The Contractor shall contact Enable New Zealand to arrange a consultant to 
obtain all necessary consents from the local Territorial Authority 

   All work must comply with the relevant conditions of the Building Act and NZ Building Code 

   The Contractor shall provide all necessary protection to the client and other person/s from 
holes, unsafe building, falling and other hazards 

 

   Damage resulting from failure to protect adequately will be made good at the Contractor’s 
expense 

 

   The low-rise platform lift and associated work shall be carried out by approved contractor 
using best trade practice and materials. 

 

 

CARPENTRY 
 

   Grades of timber are specified in the National Grading Rules. The timber shall be free from 
shakes, loose knots, and gum streaks. Sub-standard or warped timber shall not be used 

 

   Timber shall be treated to H4 and is to be plane gauged 
 

   Galvanised nails of an appropriate size are to be used to secure the timber. 
 

 

CONSTRUCTION 
 

   The concrete pad shall be installed in strict accordance with the lift manufacturer’s 
specifications. It is the Contractor’s responsibility to ensure they have the relevant 
information from the lift manufacturer. Concrete strength shall be 17.5 MPa after 28 days 

 

   Lay a concrete path from the entry to the lift to the nearest path or parking area 

Construct a timber platform from the lift to the nearest door into the house 
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   The structure of the platform must provide adequate strength and stability for all users. The 

platform is to be securely fixed to the existing deck 
 

   The platform surface shall be of a non-slip finish without gaps, lips or uneven surface. Nails 
shall be punched below the ramp surface. The decking shall be 100x40mm pinus radiata 
tread decking laid at right angles to the direction of travel 

 

   The entry and exit to the platform shall be formed with smooth thresholds avoiding sudden 
changes in level. The entry to the base of the ramp shall be of suitable material to avoid 
damage and splitting 

 

   The height of the platform/landing is to align with the existing doorsill to minimise changes 
in level and an excessive up stand 

 

   Allow to install an approved barrier or gate to the timber deck at the top lift access 
 

Allow to install or relocate steps as required, if the existing steps are being covered over. 

 
ELECTRICAL 

 

   Supply and install a waterproof power source as specified or recommended by the lift 
manufacture/supplier. All electrical work is to comply with current New Zealand standards 

   Note: Any circuit breaker or power outlet is to be mounted in a position accessible to the 
person 

 

 

GENERAL 
 

   Windows with opening sashes over landing shall be fitted with restrictors to avoid open 
sashes projecting over access landing. 

 

   Handrails are to be positioned as recommended by the Assessor. 
 

   Handrails shall be shaped to provide a profile that is easily grasped by the person. The 
handrail shall be securely fixed to support posts or building to ensure it does not flex or 
move 

 

   The handrails must be continuous for the length of landing and all junctions formed are 
smooth and secure 

 

   The handrail is to be packed off the posts or wall to ensure, under normal use, the persons 
hand will not contact the post, wall or other obstruction. 

 

 

COMPLETION 
 

   Clean down all work, test and leave in a tidy condition ready for use. 
 

 

NOT INCLUDED 
 

Funding may not cover the following: 
 

   Additional work requested by the property owner and/or client 

   Painting of the landing, platform and handrails 

Repairs and Maintenance. 
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QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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LOW RISE PLATFORM LIFT 
(REMOVAL) 

 

 
 

SCOPE 
 

   To remove a low-rise platform lift and to make good. 
 

 

PRELIMINARY AND GENERAL 
 

   The Housing Modification Schedules shall be read in conjunction with instructions from the 
Enable New Zealand Equipment Stores and the Agreement for Contractor Services 

 

   Where a site visit has not been undertaken to ascertain the conditions, levels, boundary 
positions, access etc. no variations will be given by reason of ignorance of the site or 
existing site conditions 

 

   The low-rise platform lift is to be removed and stored as directed by the Enable New 
Zealand Equipment Stores 

 

   All work must comply with the relevant conditions of the Building Act and NZ Building Code 

   A handrail is to be installed across the opening where the lift has been removed 

   Disconnect the electric cable from the power outlet 
 

   Leave power outlet. Unbolt the lift from the concrete pad and remove 
 

   Note: This must be done as per manufacturer instructions for removal and transporting 
 

   Leave the concrete pad in place. Remove the bolts from the concrete slab or cut of to leave 
flush or below the surface of the concrete pad 

 

   The timber platform is to be left unless instructed otherwise by Enable New Zealand. 
 

 

COMPLETION 
 

   Clean down all work and leave in a tidy condition ready for use. 
 

 

NOT INCLUDED 
 

Ministry of Health funding will not cover the following: 
 

   Additional work requested by the property owner and/or the client 

   Refurbishment of the whole area 

   Repairs and Maintenance. 
 

 

QUESTIONS 
 

   Questions may be directed to the contractor however due criteria around eligibility or 
funding it is advised that Enable New Zealand be first point of contact for both clients and 
contractors alike. 
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CODE OF CONDUCT 
 
 

Everyone carrying out housing modifications by Enable New Zealand (on behalf of Ministry of 
Health or Accident Compensation Corporation) 

 
If you are at all uncertain about your responsibilities contact Enable New Zealand 0800 17 1995 

 

 
 
 
 

You MUST DO the following: 
 

Act in a professional manner with the client, their advocates, family or whanau 
 

Treat the client’s home as you would expect your home to be treated 
 

Ensure that all information relating to the client is kept strictly confidential 
 

Keep the client informed of the timeline to complete the work 
 

Dress to a reasonable standard 
 

Footwear must be clean before entering the client’s home 
 

Take all precautions to prevent damage to the client’s property 
 

Keep noise levels and nuisance to a minimum 
 

Be aware that any additional work requested by the client, their family or whanau 
is to be treated as a separate contract between the client and the Contractor 

 

Ensure that the site is kept tidy at all times 
 

On completion of the building work, ensure that it is ready for the immediate 
occupation and use 

 

Advise Enable New Zealand and/or Consultant immediately if any dispute or 
problems associated with the housing modification 

 

Advise the client of any possible hazards and where necessary erect protective 
barriers 

 

If you uncover any repair and maintenance issues/unforeseen building issues, 
contact Consultant in first instance 
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You MUST NOT DO the following: 
 

Leave the property unlocked or insecure at any time 
 

Allow dangerous situations to arise. Power tools and sharp objects must not be 
left in reach of children 

 

Do not use bad language in or around the client’s home 
 

Do not argue with the client, their advocates, family or whanau 
 

Do not smoke on the client’s property 
 

Do not use the client’s power or telephone without the permission from the client 
and/or the property owner 

 

Do not use the client’s toilet, wash basin, stove, water and other services without 
the client’s permission 

 

Do not bring your radio on site without the client’s permission 
 

Do not bring any animals onto the property or into the client’s home 
 

Do not bring children onto the property or into the client’s home 
 

Do not comment on the condition of the client’s home, or any personal matters 
relating to the client 

 

Do not discuss other housing modifications or Enable New Zealand matters with 
the client, their advocates, family or whanau 

 

Do not deviate from the recommended and approved documents unless approved 
in writing by Enable Zealand and/or Consultant 

 
 
 
 

PLEASE NOTE: 
 
Occupational Health and Safety 

The Contractor, their employees and Sub-contractors and Subtrades must comply with the 
provisions of the Health and Safety in Employment Act 1992 and the requirements of the 
Contractor’s safety plan 
The contractor must have a current Health and Safety policy in place as set out in Employment Act 
1992 
Employees are responsible for their own health and safety while at work. 
Employees must ensure that their actions/ inaction do not harm anyone else 

 
Emergencies 

In all emergencies, dial 111 for ambulance, fire or police service 
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TIMEFRAMES & GUIDELINES 
 

 
 

BASIC BUILDING TIMEFRAMES AND GUIDELINES FOR ACC HOUSING 
MODIFICATIONS 

 

(Please note this guideline also includes work that all parties, Enable New Zealand, consultant and 
the contractor will undertake as part of their contract in this process) 

 
 Actions Timeframes 

Minor Modification 

Submit Solution    Receive instruction from Enable New Zealand 
Including the design brief 

   Submit the Proposed Solution, quotation and 
documentation as appropriate to the project to 
Enable New Zealand for approval. 

   Receive approval to carry out the Housing 
Modification from Enable New Zealand 

   Identify an indicative start date to Enable New 
Zealand and/ or consultant 

5 working days 

Commence 
Modification 

   Confirm the actual start date of the Housing 
Modification to Enable New Zealand and/ or 
consultant 

   Carry out the Housing Modifications and co- 
ordinate all trades to complete the project in a 
timely manner. 

 

   Keep Enable New Zealand and the client updated 
on progress 

Within 4 working 
days of 

commencement 

Modification 
Complete 

   Ensure that the quality and finish of the Housing 
Modification is of a suitable standard. 

   Ensure the site is cleaned and free of any rubbish 
and excess demolition material and that the 
Housing Modification is left in working order. 

   Submit a signed Certificate of Satisfactory 
Completion and Invoice to Enable New Zealand. 

Within 4 working 
days 
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 Actions Timeframes 

Standard/Complex Modifications 

Preliminary 
Project 

Administration 

   When requested by Enable New Zealand and /or 
Consultant, undertake a site visit and submit a 
Quotation for any proposed Contract Works. 

   Liaise with the Consultant to ensure that a suitable 
time to commence the Housing Modification is 
arranged with Client/Property Owner and advise 
Enable New Zealand 

   Notify the Consultant immediately if for any reason 
the Contractor is unable to commence the proposed 
Works within the agreed time frames. 

   Liaise with the Consultant to establish if the 
Client/Property Owner wishes to retain any of the 
demolition materials on site. 

   Liaise with the Consultant to ensure that the 
Client/Property Owner has notified their Insurance 
Company of the proposed Housing Modification. 

Within 5 working 
days or as set in 

the contract 
documents 

 
 
 
 
 
 
 
 
 
 

 
Within 4 working 

days of 
commencement 

Commence 
Modification 

  Carry out the Housing Modifications and 
co-ordinate all sub-trades to complete the project in 
a timely manner. 

  Liaise as necessary with Enable New Zealand and 
/or Consultant as required. 

5 working days 
or as set in the 

contract 
documents 

Modification 
Complete 

  Check the quality and finish and ensure that the 
Housing Modification is of a suitable standard. 

  Remove any rubbish and excess demolition material 
from site and ensure the Housing Modification is left 
in working order. 

  Advise the Enable New Zealand, Client/Property 
owner and/or Consultant (as required) that the 
Housing Modification is complete. 

  Notify the Consultant when a final inspection is 
required by the appropriate Building Consent 
Authority (Territorial Authority) for the issue of a 
Code Compliance Certificate (if required). Provide to 
Enable New Zealand a copy of the Code 
Compliance Certificate request form lodged with the 
Territorial Authority. 

  On completion, submit to Enable New Zealand the 
Certificate of Satisfactory Completion form signed by 
the Client, Housing Assessor (not required when a 
Consultant involved). 

Within 4 working 
days 
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HOUSING MODIFICATION PROCESS FOR MINISTRY OF HEALTH 
 
 

 

Phase 
 

Explanation 
 

Receive instructions 
 

Receive instructions from Enable New Zealand, including the 
concept sketch prepared by the EMS Assessor. Obtain required 
property information from the Local Territorial Authority. Carry out 
one site visit to measure up and ensure there is sufficient 
information to proceed. The site visit can be with or without EMS 
Assessor (OT) 

 

Preliminary Documents 
 

Prepare preliminary drawings based on the site visit, Territorial 
Authority information and concept sketch, and forward to Enable 
New Zealand for approval. 

 

Prepare working 
Documents 

 

Receive approval to proceed from Enable New Zealand. Prepare 
working drawings  and documentation required to obtain Building 
Consent approval and for the Contractor to price up the Housing 
Modification 

 

Request Quotes 
 

Request quotes, receive quotes and report to Enable New Zealand 

 

Receive approval and 
advise contractors 

 

Receive approval from Enable New Zealand. Advise the successful 
and unsuccessful contractors. 

 

Obtain Building Consent 
 

Apply for and pay Building Consent fees (as required). Includes 
meeting with Territorial Authority (if required). Liaise with Territorial 
Authority to ensure Building Consent is ready to uplift. Pay balance 
of fees and uplift Building Consent. Ensure the Contractor receives 
Consent documents prior to commencing the Housing Modification. 

 

Project Management 
 

Project manage during the building, by monitoring and inspecting, 
including two visits to the property, sign off on completion, receive 
and certify Contractor’s final account and forward to Enable New 
Zealand. Obtain Code Compliance Certificate (as required). 
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SCOPE & NATURE OF THE WORK 
 

 
 

ACCIDENT COMPENSATION CORPORATION 
 

This Service incorporates the following key principles that will define and guide the Housing 
Modification Service provision: 

1 Safety 

2 Sustainability 

3 Cost effective 
 
The types of Housing Modifications included in this Supply Agreement for ACC funded clients are: 

1. Minor Modification 

2. Standard Modification 

3. Complex Modification 
 
 

MINISTRY OF HEALTH 
 

Housing modifications included in this Supply Agreement for MoH funded clients are considered in 
four levels. These levels are based on the complexity of the assessment of need, identification of 
the solution and building work. The levels allow for requirements and procedures to be developed 
to suit the type of housing modification. 

 
Level 1  To supply and install handrails/minor alterations where the identified solution is the most 

cost effective and is the only option available to assist the person with access into and within the 

home, or to enable independence with transfers eg. 

o Minor modifications up to a value of $500 inc GST 

o External rails 

o Internal rails 
 
Level 2 To provide access and safety into and/or around the person's home eg. 

o Ramp 
o Platform lift 
o Stair lift 

o Door widening 

o Easy steps 
o Fencing 

 
Level 3 To provide facilities for the person to carry out essential daily activities required for them 

to return to/or remain in their home eg. 

o Wet area shower 
o Alter existing shower/bath 
o Kitchen/laundry modifications 

 
Level 4 To provide additions and/or extensions to the house to ensure that the person can either 

return to/or remain in their home eg. 

o Additional bedrooms 

o Ensuite bathrooms 

o Through Floor lifts 
 
Note: The assessment team for a Level 4 housing modification must include a Consultant. 


